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MEMORANDUM 
 

 
March 2, 2005 
 
NOTICE TO CM/GC RFP RESPONDENTS 
Snow College, Badger Stadium Renovation 
Ephraim, Utah 
DFCM Project No.  05004700 
 
 
The Utah State Legislature has approved the project, however, securing donor funding has not 
been finalized in accordance with the rigorous schedule advertised in the RFP. 
 
Therefore, DFCM is suspending the selection process until funding details, financing 
requirements, and revised schedule can be finalized.  DFCM and Snow College will endeavor to 
minimize this delay and its effects.  As information becomes available submitting firms will be 
notified.  Until that time the submissions, including cost proposals, will be held in reserve 
unopened. 
 
The four submitting firms are; Ascent Construction, Gramoll Construction, Layton Construction, 
and McCullough Engineering and Contracting. 
 
 


